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FRED MEYER

GENERAL NOTES

1. ALL WORK AND MATERIALS SHALL BE IN COMPLETE ACCORDANCE WITH
THE UNITED STATES DEPARTMENT OF VETERANS AFFAIRS (VA)
MASTER CONSTRUCTION SPECIFICATIONS (MF04) & ADDENDUMS AND
ALL OTHER GOVERNING AGENCIES' STANDARDS.

2. THE CONTRACTOR SHALL NOTIFY THE CONTRACTING OFFICER
REPRESENTATIVE (COR) A MINIMUM OF 5 BUSINESS DAYS PRIOR TO
THE START OF CONSTRUCTION.

3. FIRE DEPARTMENT ACCESS MUST BE PROVIDED TO ALL BUILDINGS
DURING CONSTRUCTION.

4. CONTRACTOR SHALL BE RESPONSIBLE FOR STORM WATER QUALITY
DURING CONSTRUCTION.
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5. RECLAIM ALL AREAS OF DISTURBANCE TO A CONDITION THAT IS EQUAL
TO OR BETTER THAN ORIGINAL.

6. THE CONTRACTOR SHALL PROTECT ADJACENT PROPERTIES, PUBLIC
AND PRIVATE, AT ALL TIMES DURING CONSTRUCTION.

7. INTERRUPTIONS TO ALL UTILITIES ARE TO BE SCHEDULED A MINIMUM
OF TWO WEEKS IN ADVANCE WITH THE OWNER.

8. THE CONTRACTOR SHALL CONTROL DUST IN ACCORDANCE WITH
REGULATIONS OF LOCAL AIR POLLUTION CONTROL AUTHORITY.

9. CONTRACTOR TO PROTECT ALL EXISTING UTILITIES, SIGNS AND
EXISTING STRUCTURES AND REPAIR BACK TO ORIGINAL OR BETTER
CONDITION IF DAMAGE HAS OCCURRED DURING CONSTRUCTION.

10. CONTRACTOR SHALL REVIEW EXISTING CONDITIONS AND COORDINATE
WITH CONTRACTING OFFICER"S REPRESENTATIVE (COR) PRIOR TO
DEMOLITION ACTIVITIES.

11. TRAFFIC, BOTH VEHICULAR AND PEDESTRIAN SHALL BE PROTECTED
BY EFFECTIVE BARRICADES AND SIGNS IN ACCORDANCE WITH MUTCD
GUIDANCE. EFFECTIVE LIGHTING OF OBSTRUCTIONS SHALL BE

. o PROVIDED AT NIGHT.
_ FIRE
. STATION 8 12. THE CONTRACTOR SHALL NOTIFY COR IMMEDIATELY UPON ANY
o i CONFLICTS IN THE PLANS.
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13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR IMPORTING AND/OR
EXPORTING ALL MATERIAL AS REQUIRED TO PROPERLY GRADE THIS
SITE TO THE FINISHED ELEVATIONS SHOWN HEREON AS WELL AS THE
LEGAL DISPOSAL OF WASTE IN ACCORDANCE WITH THE APPROVED
PLANS AND SPECIFICATIONS.

14. FENCING: BEFORE COMMENCEMENT OF CONSTRUCTION, PROVIDE
APPROPRIATE FENCING, (TYPICAL ORANGE PLASTIC FENCING
MATERIAL WILL NOT BE ALLOWED), FOR THE ENTIRE PROJECT AREA, AS
DESCRIBED BY THE SPECIFICATIONS AND DRAWINGS. FENCE MATERIAL
SHALL BE STEEL MESH OR AN APPROVED EQUAL. UTILITY TRENCH
FENCING SHALL BE PLACED JUST BEFORE CONSTRUCTION BEGINS.
APPROPRIATE APPROVALS REQUIRED BEFORE ANY ROADS ARE
BLOCKED/PARTIALLY CLOSED/ OR CLOSED. THE SUBJECT FENCING
WILL BE SECURED AT ALL TIMES, AND LOCKED WITH A VA LOCK WHEN
NO CONTRACTOR PERSONNEL ARE AT THE SITE. DURING NORMAL
CONSTRUCTION ACTIVITY, THE FENCE WILL BE CLOSED, UNLESS
MATERIALS OR PERSONNEL ARE ENTERING OR LEAVING. THE
CONSTRUCTION FENCING SHALL NOT BLOCK OR IMPEDE IN ANY WAY,
OTHER FUELING OPERATIONS IN THE NEARBY AREAS.

15. ROAD CLOSURES: CONTRACTOR SHALL REQUEST APPROVAL BY VA AT
LEAST FOUR WEEKS IN ADVANCE OF SUBJECT ROAD/EASEMENT
BLOCKED/PARTIALLY CLOSED/CLOSED. CONTRACTOR SHALL
APPROVAL OF ANY ROAD CLOSURES, PARTIAL CLOSURES, AND ROAD
BLOCKS AT LEAST TWO WEEK PRIOR TO THE ACTUAL NEED FOR THE
SUBJECT CLOSURES. CONTRACTOR SHALL PLAN FOR TEMPORARY
ROAD TRAFFIC TO COVER TRENCH OPENINGS, USING METAL PLATES IF
NECESSARY, TO COVER THE AREA IF THE VA FINDS IT NECESSARY TO
HAVE SOME KIND OF ACCESS DURING THIS TIME BECAUSE OF
CONSTRUCTION ELSEWHERE.

16. COMMISSIONING: AS PART OF THE COMMISSIONING PROCESS THE
CONTRACTOR SHALL DEMONSTRATE TO THE VA THAT SUBJECT
SECURITY(CAMERAS) AND DATA/POS (CARD READER)EQUIPMENT IS
WORKING IN ACCORDANCE WITH THE MANUFACTURERS
SPECIFICATIONS AND AS DESCRIBED BY THE SPECIFICATIONS AND
DRAWINGS. PROVIDE THE VA SEVEN DAYS NOTICE OF THE PLANS

UTILITY NOTES

. EXISTING UNDERGROUND INSTALLATIONS AND UTILITIES SHOWN ARE

ACCORDING TO FIELD MEASUREMENTS & OTHER FIELD LOCATE DATA.
THE ENGINEER DOES NOT GUARANTEE THE ACCURACY OF SUCH
INFORMATION. SERVICE LINES (WATER, POWER, GAS, STORM, SEWER,
PHONE, TV) MAY NOT BE STRAIGHT LINES OR AS INDICATED ON THE
PLANS. CONTRACTOR SHALL CALL ALL UTILITY COMPANIES BEFORE
EXCAVATION FOR EXACT LOCATIONS.

. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR LOCATING ALL

EXISTING UTILITY INSTALLATIONS ABOVE AND BELOW GROUND IN
ADVANCE OF THE PROJECT BY CONTACTING THEIR RESPECTIVE
OWNERS. ALL COSTS RELATED TO LOCATING EXISTING UTILITIES ARE
INCIDENTAL AND SHALL NOT BE PAID SEPARATELY. NOT ALL UTILITIES
ARE IDENTIFIED ON THE PLANS. NOTIFY ENGINEER OF POTENTIAL
CONFLICTS.

. CONTRACTOR SHALL FIELD VERIFY LINE AND GRADE OF ANY EXISTING

AND PROPOSED UTILITY.

. THE CONTRACTOR SHALL VERIFY LOCATIONS AND MATERIAL TYPES OF

ALL UTILITIES PRIOR TO THE START OF DEMOLITION.

. CONNECTIONS: CONNECTIONS TO ANY VA FACILITY SHALL BE MADE IN

WRITING AT LEAST THREE WEEKS PRIOR TO THE NEED FOR
CONNECTION. THE CONTRACTOR SHALL HAVE SUBJECT APPROVAL AT
LEAST ONE WEEK PRIOR TO WORK BEGINNING. SUBJECT
CONNECTIONS SHALL BE AS DESCRIBED IN THE SPECIFICATIONS AND
DRAWINGS, AND SITE VERIFIED BY THE CONTRACTOR. THE VA AND THE
CONTRACTOR WILL HAVE A COMPLETE UNDERSTANDING OF THE
TASKS CONCERNING ANY CONNECTIONS TO VA FACILITIES PRIOR TO
WORK BEGINNING.

DEMOLITION NOTES

. ALL MATERIAL GENERATED FROM DEMOLITION ACTIVITIES SHALL BE

DISPOSED OF OFF-SITE AT THE CONTRACTORS EXPENSE UNLESS
OTHERWISE INDICATED BY THE OWNER. AN APPROPRIATE DUMP SITE
SHALL BE NOMINATED PRIOR TO THE START OF CONSTRUCTION.

. ALL ASPHALT TO BE REMOVED SHALL BE SAW-CUT ALONG A NEAT

STRAIGHT LINE. CONTRACTOR SHALL APPLY EMULSIFIED ASPHALT TO
CUT EDGE PRIOR TO PLACEMENT OF NEW ASPHALT.

. ALL TRENCHING AND EXCAVATION SHALL BE BACKFILLED AND

COMPACTED TO 95% MAXIMUM DENSITY @ THE ORIGINAL GRADE.

. STRIP TOPSOIL TO A MAXIMUM DEPTH OF 6". STORE ON SITE AS

REQUIRED.

. THE CONTRACTOR SHALL VERIFY LOCATIONS AND MATERIAL TYPES OF

ALL UTILITIES PRIOR TO THE START OF DEMOLITION.

. ALL CUT & FILL SLOPES TO BE 1V:4H OR GREATER.

. PROVIDE POSITIVE DRAINAGE AT ALL TIMES WITHIN THE

CONSTRUCTION AREA. DO NOT ALLOW WATER TO POND IN
EXCAVATION AREAS, AND MAINTAIN ALL EXISTING DRAINAGE
PATTERNS.

. VEGETATION: CONTRACTOR WILL PROTECT ALL VEGETATION AND

SHALL REPLACE ANY DAMAGED VEGETATION. ANY DAMAGED TREES
SHALL BE REPLACED WITH SIMILAR TREES. NEW TREES SHALL MATCH
THE TREE BEING REPLACED IN BOTH SIZE AND SPECIES TO THE
MAXIMUM EXTENT POSSIBLE. CONTRACTOR SHALL HYDROSEED ANY
DISTURBED AND DAMAGED GRASS/LAWN AREAS.
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NEW SYSTEMS/EQUIPMENT BY FACTORY-TRAINED, MANUFACTURER'S
REPRESENTATIVE FOR VA STAFF.

18. CONTRACTOR SHALL OBTAIN AND COMPLETE ALL PERMITS AND
REGISTRATION FORMS REQUIRED BY THE STATE OF OREGON AND BY
ANY GOVERNMENTAL AUTHORITIES.
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